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RESOLUTION SERVICES
CONSTRUCTION DISPUTE RESOLUTION SERVICES, LLC
SPECIALIZING IN MEDIATION & ARBITRATION
4 Toro Lane, New Mexico: 505-473-7733 Out of State: 888-930-0011
Santa Fe, NM 87508 Fax Phone: 505-474-9061 Email: cdrs@cdrslic.com

Website: www.constructiondisputes-cdrs.com

SUBCONTRACTOR MED-ARB ADDENDUM

The provisions of this addendum shall supersede all applicable provisions of the
Agreement to Mediate.

1.

2.

By:

By:

The General Contractor (GC) and the Subcontractor (Sub) shall make every effort to
resolve the disputed items with the assistance and direction of the mediator(s).

If the mediation efforts conclude without a total settlement resolution on all disputed
items, a Settlement Agreement will be written to reflect the successfully resolved
items, and shall be signed by both the GC and Sub. The Mediator shall then declare
the mediation session closed. The mediator shall then become an Arbitrator and
shall conduct an arbitration hearing where the GC and Sub will have the opportunity
to present their respective cases to the arbitrator. At the conclusion of the arbitration
hearing, the arbitrator shall render an arbitration award on the issues that are
handled by the arbitration or shall render the award within thirty (30) days if the
arbitrator needs additional time to make a jobsite visit or to review the information
that was introduced during the arbitration hearing.

The clients acknowledge that the Mediator/Arbitrator will be privy to certain personal,
private, and confidential information that is volunteered by the GC and Sub during the
mediation session. The Arbitrator’'s award may be due in part to this information.

The GC and the Sub acknowledge that the arbitration award is not generally subject
to appeal and may be vacated only according to the provisions of the New Mexico
Arbitration Act..

The GC and Sub agree to pay Construction Dispute Resolution Services, LLC the
Med-Arb fees and costs according to the most recent Construction Dispute
Resolution Services, LLC Fees and Related Costs schedule.

Unless a construction contract or other written agreement specifies the allocation of
the dispute resolution fees and costs, the GC and Sub shall share the cost of the
Med-Arb process equally, although personal attorneys and withesses or professional
experts and other specific expenses are the direct responsibility of each party.

ACCEPTANCE
Date:
Signature — General Contractor (GC)
Print Name Print Company Name
Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name



RESOLUTION SERVICES
CONSTRUCTION DISPUTE RESOLUTION SERVICES, LLC
SPECIALIZING IN MEDIATION & ARBITRATION
PO Box 8029 New Mexico: 505-473-7733 Out of State: 888-930-0011

Santa Fe, NM 87504 Fax Phone: 505-474-9061 Email: cdrs@cdrsllc.com
Website: www.constructiondisputes-cdrs.com

SUBCONTRACTOR MED-ARB ADDENDUM

By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name Print Company Name
By: Date:

Signature — Subcontractor (Sub)

Print Name

Print Company Name



